### Rectification Project
Illinge, Eastern Cape
Preliminaries and General

<table>
<thead>
<tr>
<th>Item No</th>
<th>Quantity</th>
<th>Rate</th>
<th>Amount</th>
</tr>
</thead>
</table>

**BILL NO 1**

**PRELIMINARIES AND GENERALS**

**NOTES**

The agreement is to be a rectification work contract agreement that will be signed between the Employer (NHBRC) and Contractor upon acceptance of the tender offer

Temporary works and plant

The contractor shall protect, uphold and maintain all public utilities and services and shall not interfere with their operation without the consent of the service authorities and the principal agent. The contractor shall notify the Principal Agent of any damage to such services and shall make good same at his own cost to the satisfaction of the service authorities

Fuel, power and water for commissioning of mechanical and other specialised equipment shall also include for the cost of all necessary reticulation and connections thereto

The contractor shall provide noise and dust control to the approval of the Principal Agent

The contractor shall maintain the access roads, paths, buildings, etc, adjacent to the construction area etc, during the period of the works in a clean and rubble free condition

Identity of employees

All employees of the contractor and his sub contractors shall be identifiable at all times by means of ID cards, company name and logos imprinted on overalls. Any person found on site not complying with the abovementioned conditions the contractor shall be requested by Principal Agent, to remove such person from the site

Health and Safety

The contractor is to comply with all requirements of the Health and Safety Specification

Carried forward

| Section No. 1 | PRELIMINARIES | Bill No. 1 | PRELIMINARIES AND GENERAL |
Housekeeping and compliance with Principal agent site rules

The contractor will be responsible for a high standard of housekeeping in his site establishment, delivery of materials and goods and removal of rubble, debris, etc, storage areas and construction working areas to the approval of the Principal Agent.

Working Hours

Should the contractor wish to work outside normal working hours or at weekends in order to maintain his building programme, he shall notify and obtain the approval from the Principal Agent before doing so. The cost of this overtime will be for the contractor's account.

All risk insurcnce

1 Allowance for contractor's all risk insurance Item

Health and Safety

2 Allowance for all health and safety requirements as deemed necessary for the successful execution of the project Item

Management of contract

3 Management of the works, programming for the works, progress meetings, technical meetings, etc Item

Temporary works and plant

4 Plant, equipment, sheds, offices and main notice board Item

Temporary Services

5 Water, electricity, telecommunication equipment, ablution facilities, etc Item

Security

6 Allowance for site security Item
<table>
<thead>
<tr>
<th>Section No</th>
<th>FINAL SUMMARY</th>
<th>Page No</th>
<th>Amount</th>
</tr>
</thead>
<tbody>
<tr>
<td>1</td>
<td>PRELIMINARIES</td>
<td>-2-</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>SUB TOTAL</td>
</tr>
</tbody>
</table>

Carried to Form of Tender

R